

**IMPROVING WORKFORCE READINESS IN PUNJAB PROJECT**  
**EVALUATION REPORT OF PACKAGE NAME OFFICE FURNITURE FOR PIU**  
**PACKAGE NO. G02**

Sr. No.	Description	Details
1	Allocation of funds	Rs. 11,440,000
2	Date of floating of RFQ inviting quotations from bidders/firms	31 July, 2023
3	No of RFQ's floated	06
4	No of quotations received	05
5	Closing date of quotations	09-08-2023
6	Opening date of quotations	09-08-2023
7	Details /No of bidders/firms participated	1. M/S Offix Furniture Pvt Ltd 2. M/S Mechano Pvt Ltd 3. M/S Spirit Industries Pvt Ltd 4. M/S Chirag Din & Co 5. M/S Master Offisys Pvt Ltd
8	Name of responsive bidders/firms	1. M/S Mechano Pvt Ltd 2. M/S Spirit Industries Pvt Ltd
9	Name of the non-responsive bidders/firms	1. M/S Offix Furniture Pvt Ltd 2. M/S Master Offisys Pvt Ltd 3. M/S Chirag Din & Co
10	Reason of disqualification	Minimum requirement of bidding documents not met
11	Financial bid/quotation opening date	09-08-2023
12	Seniority according to evaluation	M/S Mechano Pvt Ltd

  
5/9/2023

**DIRECTOR (TRAINING & EQUIPMENT)**  
PIU - IWRPP