

**IMPROVING WORKFORCE READINESS IN PUNJAB PROJECT**  
**EVALUATION REPORT OF PACKAGE NAME OFFICE EQUIPMENT FOR PIU**  
**PACKAGE NO. G01 – LOT – 04 (100KVA GENERATOR)**

Sr. No.	Description	Details
1	Allocation of funds	Rs. 25,740,000/- Package-G01
2	Date of floating of RFQ inviting quotations from bidders/firms	08 August, 2023
3	No of RFQ's floated	04
4	No of quotations received	03
5	Closing date of quotations	18-08-2023
6	Opening date of quotations	18-08-2023
7	Details /No of bidders/firms participated	1. M/S EN Power 2. M/S Iman Group 3. M/S Power Zone
8	Name of responsive bidders/firms	1. M/S EN Power 2. M/S Iman Group 3. M/S Power Zone
9	Name of the non-responsive bidders/firms	N/A
10	Reason of disqualification	N/A
11	Financial bid/quotation opening date	18-08-2023
12	Seniority according to evaluation	M/S EN Power

  
15/9/2023

DIRECTOR (TRAINING & EQUIPMENT) \*  
PIU - IWRPP